Addendum No. 3
April 25,2019

Project: Student Services Phased Renovations — Phase I
University Student Union
South Dakota State University
Brookings, South Dakota
Project No: 1025.2817.18

Architect: Architecture Incorporated

Letting:  Wednesday, May 1, 2019
3:00 P.M.
Office of the State Engineer, Joe Foss Building, 523 East Capitol, Pierre, South Dakota

Scope of this Addendum:

To all bidders and all others to whom drawings and specifications have been issued by Architecture
Incorporated, this Addendum forms a part of the Contract Documents. Acknowledge receipt of this
addendum by listing its number and date in the bidder’s Form of Proposal. Failure to do so may subject

bidder to disqualification. This addendum modifies the drawings and specifications as follows:

GENERAL ITEMS:

1) GENERAL

a) Refer to pre-bid meeting minutes attached to the end of this addendum.
b) Note demolition or new construction cannot begin within the building until July 1. Refer to pre-
bid minutes for additional information.

2) SPECIFICATION SECTION 087100 — DOOR HARDWARE

a) Part3.6:
1) Hardware Group #5 — provide power assist closer at left hand reverse leaf.
(1) Operator to be Ditec HA8-LP Low-Energy, Low-Profile Operator or equal.
(2) Provide 4.75” square stainless steel plates with blue ada logo and ‘push to open’ text.
(a) Push plate at exterior side of door to be located at wall adjacent right hand reverse
leaf.
(b) Push plate at interior side of door to be located at wall perpendicular to hinge jamb
of left hand reverse leaf.
ii)) Hardware Groups #6, 9 & 12 — provide office lock in lieu of classroom lock function.
iii) Hardware Group #8 — provide classroom lock in lieu of office lock function.
iv) Hardware Group #11 — provide closer with cushion hold function.

3) SPECIFICATION SECTION 099123 — INTERIOR PAINTING

a) Part 3.6 —add Item ‘D’ as follows:
“D. Exposed Structural Steel:
1. Basis-of-Design:
a. Prime Coat: PPG, Speedhide Interior Latex Primer, 6-2
b. Intermediate Coat: Same as topcoat
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4)

5)

6)

7)

b)

c. Top Coat: PPG, Pitt-Glaze WB1 PreCat Acrylic Epoxy, or
P&L/Kryolon, PreCat Acrylic Epoxy
. Product: Water-Borne Acrylic Epoxy, one-component
e. Solid Volume: 37% +/-2%
f.  Gloss: Match existing adjacent surfaces”

SPECIFICATION SECTION 096513 — RESILIENT BASE AND ACCESSORIES

Part 2.1.H — add subitem 3’ as follows:

“3. RB-3 — Basis-of-Design: Roppe Pinnacle Plus wall base; Height: 4”; Thickness: 1/8”;
Profile: Simplicity #00; Color: TBD. This base is to be used at the built-in step seating at the
north end of Room 299.”

SPECIFICATION SECTION 101419 — DIMENSIONAL LETTER SIGNAGE

Part 2.1.A.3 — character height of dimensional letter signage to be 8” in lieu of 127,

DRAWING SHEET 4.10 — FLOOR PLANS - PARTIAL BASEMENT

Reinstall salvaged blinds from 2™ floor to borrowed lites at south wall of Room 065.

DRAWING SHEET 4.11 — FLOOR PLANS - PARTIAL SECOND FLOOR

Refer to Demolition Plan:

1) Contractor to salvage existing blinds from existing meeting rooms equivalent to length
needed for reinstallation at borrowed lites at south wall of Room 065.

ii) At pair of doors identified to be removed at east end of Hallway 299B, maintain existing
frame in place.

iii) Owner will remove existing wall mounted fire extinguisher inside and outside of Room 275.

iv) Remove door and frame at west side of chase that opens to Crazy Horse Lounge 299.

v) Remove existing gypsum board as required for installation of wood blocking for TV mount
support at south face of existing chase in room 271N.

vi) Remove existing ceiling at Room 275.

vii) At north wall of Room 299 (south wall of duct chase), remove existing face brick at south
side of column pilaster full height.

viii) At north wall of Room 299 (adjacent pilaster described above), remove existing recessed
fire extinguisher cabinet and fire extinguisher and slavage for reinstallation.

Refer to Partial Second Floor:

i) Clarification at walls noted to be furred out in Room 264 — furr out walls with 1 2” studs to
match existing in lieu of 3 5/8” studs.

ii)) Owner will reinstall wall mounted fire extinguishers in Rooms 271L and 275A.

iii) Provide wood blocking for Owner provided and installed TV mount at south wall of Room
271K.

iv) Clarifications at all glass storefront elevation references:
(1) Omit elevation reference 1/4.30 at pair of doors 271. Refer to door schedule for these

doors.

(2) At west wall of Room 271, elevation reference should be 1/4.30 in lieu of 2/4.30.
(3) At west wall of Room 271M, elevation reference should be 2/4.30 in lieu of 3/4.30.
(4) At west wall of Room 271N, elevation reference should be 3/4.30 in lieu of 4/4.30.

v) Patch gypsum board where removed for installation of wood blocking for TV mount support
at south face of existing chase in room 271N.

vi) Reinstall salvaged recessed fire extinguisher cabinet and fire extinguisher (from north wall of
Room 299) at new east wall of Room 299. Cabinet shall be installed such that its centerline
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8)

a)

9)

10)

11)

a)

12)

a)
b)

1s 6’ south of the north wall of Room 299 and the bottom of the cabinet shall is 27 above the
finished floor.

vii) Delete reference to patching floor penetrations at demolished baseboard heat at Room 264 —
baseboard heat will remain.

DRAWING SHEET 4.21 — FINISH PLAN - PARTIAL SECOND FLOOR

Refer to the Second Floor Room Finish Schedule:

i) Room 264 — existing metal baseboard heat cover to be sanded, prepped and painted to match
wall color.

ii)) Room 275 — change ceiling finish to ‘none’ and delete note ‘a’ from notes column.

DRAWING SHEET 4.30 — DOOR SCHEDULE AND DETAILS

Door Schedule:

i) Existing doors 065-3, 065-4, 065-5 and 065-6 are 3’-0” wide by 7°-0” tall doors.

Detail 19 — clarification — new gypsum board to be installed on 1 5/8” furring channels to match
depth of existing adjacent ceiling.

DRAWING SHEET 5.40 — DETAILS

Details 9, 10 & 11 — clarification — new gypsum board to be installed on 1 5/8” furring channels
to match depth of existing adjacent ceiling.

DRAWING SHEET 6.10 — RCP — PARTIAL SECOND FLOOR & DETAILS

Room 275 — existing ceiling will be removed from this room.

DRAWING SHEET 7.20 - CASEWORK SECTIONS

Details 4 & 6 — wall cabinets shall have a clear inside dimension of 12 deep.
Detail 16 — lower bench to be constructed without a toekick base. Refer to 20/7.20 (on
Supplemental Drawing SD-2 issued with Addendum #1) for desired base profile.

MECHANICAL ITEMS:

1)

2)

DRAWING SHEET 8.10 — LEGENDS, SCHEDULES & DETAILS

Refer to updated drawing attached to this addendum:

1) HC-271C has been added to the Heating Coil Schedule.

ii)) MBH and GPM values have been modified in the Heating Coil Schedule.
iii) “Radiant Panel With Reheat Coil Detail” has been deleted.

iv) Grille ‘G3’ has been added to the Register, Grille & Diffuser Schedule.

DRAWING SHEET 8.20 - HEATING / PLUMBING FLOOR PLAN — FIRST FLOOR

Refer to updated drawing attached to this addendum:
1) Rerout waste line to avoid kitchen hood.
ii)) Change keynote ‘2’ pointing to CW, HW and W riser to keynote ‘1°.
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3)

4)

DRAWING SHEET 8.21 — HEATING / PLUMBING FLOOR PLANS — SECOND FLOOR

Refer to updated drawing attached to this addendum:

1) Floor Plan — Demolition — Partial Second Floor: existing fin tube radiation in Room 264 is
to remain.

ii)) Floor Plan — Partial Second Floor: omit radiant ceiling panels and all asscoated work
involved.

iii) Note revisions to keynote numbers.

DRAWING SHEET 8.31 — VAC FLOOR PLANS — PARTIAL SECOND FLOOR

Refer to updated drawing attached to this addendum - Floor Plan — Partial Second Floor: omit
lay-in diffusers. Install duct mounted G3 and volume damper.

ELECTRICAL ITEMS:

1)

2)

3)

b)

b)

GENERAL ITEMS:

Add provisions for a power assist closer at Door 271 (entrance door for Waiting 271). Connect
to circuit serving reception desk. Exterior push button shall be mounted adjacent to the south
leaf, but shall control the north leaf. Interior push button shall be mounted on the furred out
column at the west end of Reception/Work 271A.

The ceiling in Room 275 will be removed. The Type F light fixtures shown to be installed in this
space shall be “stem” mounted in lieu of “surface” mounted. Provide required mounting
hardware as necessary.

DRAWING SHEET 9.10 — FLOOR PLANS - ELECTRICAL

Electrical Note 4 — clarification — low voltage cable lighting shall not be salvaged to owner.
Reference Basement Plan — Electrical:

i) Temporary Meeting Room 065. Provide a data drop from the nearest MDF/IDF to a location
above the ceiling in this space for connection to an Owner provided wireless access device.
Coordinate exact location with Owner.

ii)) Temporary Meeting Room 065F. Provide a data drop from the nearest MDF/IDF to a
location above the ceiling in this space for connection to an Owner provided wireless access
device. Coordinate exact location with Owner.

DRAWING SHEET 9.20 — SECOND FLOOR PLANS - ELECTRICAL

Reference Second Floor Plan - Power & Signal:
1) Reference the “Cottonwood” Meeting Room 264.

(1) Door 264. Add a junction box on the hallway side of the door with two (2) 0.5 conduits
to above ceiling for future use. Coordinate exact location with the Owner. This box will
be used for a future Room Scheduling Panel. Add provisions at ceiling location for
power and data to support this future panel.

(2) Door 264. Add a junction box on the hallway side of the door with a 0.5” conduit to
above ceiling, plus a 0.5” conduit from strike side of door to above ceiling. This box
will be used for a future card reader and electric strike. Box shall be mounted at typical
card swipe mounting height. Coordinate exact location with the Owner.
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(3) Reference the floor box in this space shown to remain. Remove this floor box. Provide
a new floor box with power and data. Coordinate exact location with A/E and Owner so
as to not conflict with furniture placement.

(4) Provide a data drop from the nearest MDF/IDF to a location above the ceiling in this
space for connection to an Owner provided wireless access device. Coordinate exact
location with Owner.

(5) In addition to the dimming switches shown to control the lights in this space, add a
ceiling mounted occupancy sensor with full coverage of the space.

ii)) Reference the “study steps” just south of Pioneer Room 265. Provide five (5) duplex
receptacles at these steps in lieu of nine (9). Install three on the bottom riser and two on the
top riser. All five shall be on the same 120V, 20A/1P branch circuit.

iii) Waiting 271. Provide a data drop from the nearest MDF/IDF to a location above the ceiling
in this space for connection to an Owner provided wireless access device. Coordinate exact
location with Owner.

iv) Conference 271K:

(1) In addition to the dimming switches shown to control the lights in this space, add a
ceiling mounted occupancy sensor with full coverage of the space.

(2) Reference the floor box shown in this space. Coordinate exact location with A/E and
Owner so as to not conflict with furniture placement.

v) Reference Lounge 271M. Add a “keyed” switch for the power serving the fireplace.
Coordinate the exact location of switch with A/E and Owner. Switch shall be equal to
Hubbell #HBL1221RKL. Provide matching SS302 coverplate.

vi) Cart Storage 275A. Change the height of the receptacles shown from 46 to 15”.

vii) Crazy Horse Lounge 299. Add a duplex receptacle to the angled wall opposite the fireplace
in Room 271M. Connect to circuit that serves adjacent receptacles.
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GENERAL APPROVALS:

The following material or equipment furnished by the manufacturers listed, may be substituted as
equivalent providing that each item, material, and piece of equipment conforms to the design and
requirement of the specifications.

SECTION ITEM MANUFACTURER
265119 Light Fixtures
Type A & AE Metalux
Type B2 & B4 Lighting Elements, White Goods
Type D & DE Metalux
Type G Focal Point
Type H G-Lighting
Type K Q-Tran
Type P Camman
Type UC Troy-CSL
END OF ADDENDUM
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April 17,2019
3:00 p.m.

University Student Union, Student Services Phased Renovations — Phase 1
South Dakota State University

OSE # R0318--79X

Architecture Incorporated Project Number: 1025.2817.18

Pre-Bid Conference Minutes:

Attendees:

See attached

The meeting convened in the Black Hills Meeting Room 271 and concluded with a walking tour of the spaces
impacted by demolition and new construction. Project scope was reviewed and the following was discussed:

1. Les Olive with SDSU Facilities & Services explained that Jake Russell would be the day-to-day contact for
the Owner on this project. Jennifer Novotny, Senior Director of the Union and Keith Skogstad, Associate
Director of the Union will have involvement in the project but communications should go through Jake.

2. The building will be fully occupied throughout demolition and new construction.

3. Per discussions at this meeting, successful bidder will not be able to start demolition or new construction
within the building until July 1. Successful contractor will be allowed scheduled access to the building
with Jake prior to July 1 for the purposes of field verifying conditions for shop drawings etc. The dates of
substantial and final completion will remain unchanged.

4. Questions raised by attendees — responses identified in italics:

a.

Where is site access going to be allowed? SDSU will work with the successful bidder to identify a
portion of the existing parking lot west of the building for lay-down, trailers, portable toilets etc.
General contractor will be responsible for fencing the perimeter of this area for safety and
security. There is potential for access at the loading dock area at the east side of the building
during the summer but this space needs to be vacated and available to the owner beginning July
26. Refer to attached Staging Locations graphic. Note also that parking is to be coordinated with
SDSU Parking Services and all contractor vehicle and personal vehicles will be required to have
a contractor parking pass.

Does the electronic submittal service referenced in the documents have to be Submittal Exchange?
No — it can be any service that offers electronic distribution, tracking and archiving of submittals.
Is retainage a component of this project? Retainage will not be held during regular processing of
pay applications. When the project achieves substantial completion, values are assigned to punch
list items, the total value of punch list items is doubled and retained until completion of the
project.

Can halls adjacent areas of demolition and construction be blocked off? No. Per the documents,
paths of egress must be maintained and available to occupants throughout the duration of the
project. Dust partitions shall not reduce exit width nor access to means of egress. Dust partitions
provided across exit paths must have operable doors that swing in the direction of travel with
hardware that doesn’t require special knowledge to operate.

Can existing circuits be reused or do they have to be removed/replaced back to the panels that
serve them? Architect followed up with the Electrical Consultant after the meeting. He provided
the following response: “They can reuse existing circuits as necessary as long as the circuits used
have suitable capacity (which will normally be the case when removing the existing loads). If
needed, they can get new circuits from the panels in the closet next to the Aramark storage room.”

5. Owner items were discussed as follows:

a.

There will be a concurrent street project at Campanile Avenue at the time of this project. It should
have minimal impact on access to the west parking lot.



b. With adequate communication, SDSU will work with the successful bidder on scheduling access
for deliveries into the building.

c. SDSU will allow temporary barricades at space below construction as required to protect
occupants from overhead construction.

d. Per discussion at this meeting, Owner will allow use of the existing freight elevator at the
northeast corner of the building. Contractor shall provide protective blankets within the cab when
using the elevator and will be responsible for repairing any damage created by construction
activities. Elevator shall be used for freight only (not personnel) and loads shall be limited to one
half the rated weight capacity of the elevator. Owner’s use of the elevator shall take precedence
over the contractor’s use — clear communication and scheduling is required.

Respectfully submitted,

Mitchell Aldinger, AIA
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