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Addendum No. 3 

May 21, 2020 

 

Project: Student Services Phased Renovations – Phase II 

 University Student Union 

 South Dakota State University 

 Brookings, South Dakota 

 OSE Project No: R0320--25X 

 Project No:   1025.2817.18 

 

Architect: Architecture Incorporated  

   

Letting: Thursday, May 28, 2020 

 3:00 P.M. 

 Office of the State Engineer, Joe Foss Building, 523 East Capitol, Pierre, South Dakota 

 

Scope of this Addendum: 

 

To all bidders and all others to whom drawings and specifications have been issued by Architecture 

Incorporated, this Addendum forms a part of the Contract Documents. Acknowledge receipt of this 

addendum by listing its number and date in the bidder’s Form of Proposal.  Failure to do so may subject 

bidder to disqualification. This addendum modifies the drawings and specifications as follows:  

 

 

GENERAL ITEMS: 

 

1) GENERAL ITEMS 

a) The Contractor awarded the project shall submit a COVID-19 Response Plan as part of their 

required initial submittals.  At a minimum, the Plan shall identify how the Contractor will 

address safety of visitors, occupants, workers, and subcontractors at the project site for the 

duration of the project. 

b) A list of Owner provided/ Contractor installed A/V equipment and accessories has been attached 

to the end of this addendum for reference.   List identifies equipment and accessories at Rooms 

169A, 169B, 250A, 250C, 253A, 253B, 253C, 255, 258, 260, 262A, 262B, and 265. 

c) Owner provided/ Contractor installed projector mounts are Chief RPMA-UW. 

i) Mounts shall be surface mounted to existing construction at Rooms169A, 169B, 250A, and 

250C. 

ii) Contractor shall provide and install support (per projector mount manufacturer’s 

recommendations) from existing overhead structure to the projector mounts at Rooms 253A, 

253C, 260, 262A, and 262B.  Distance from overhead structure to elevation of ceiling at 

Rooms 253A and 253C is approximately 2’-0”.  Distance from overhead structure to 

elevation of ceiling at Rooms 260, 262A, and 262B is approximately 5’-6”.   

d) Owner provided/ Contractor installed projection screens are as follows: 

i) Rooms 169A & 169B – Draper #140030QU.  Contractor shall cut and patch the existing 

gypsum board soffits and provide blocking as required to receive and support the new 

recessed projection screen assemblies. 

ii) Rooms 250A & 250C – Draper #101770QLP. 

iii) Room 253A – Draper #140109QU.  Contractor shall modify the existing lay-in ceiling grid 

as required to receive the new recessed projection screen assembly.  Contractor shall provide 
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and install support (per screen manufacturer’s recommendations) from overhead structure to 

projection screen assembly. 

iv) Room 253C – Draper #140030QU.  Contractor shall modify the existing lay-in ceiling grid 

as required to receive the new recessed projection screen assembly.  Contractor shall provide 

and install support (per screen manufacturer’s recommendations) from overhead structure to 

projection screen assembly.   

v) Room 260 – Draper #140109QU.  Contractor shall cut and patch the existing gypsum board 

soffit and provide blocking as required to receive and support the new recessed projection 

screen assembly. 

vi) Room 262A & 262B – Draper #140030QU.  Contractor shall modify the existing lay-in 

ceiling grid as required to receive the new recessed projection screen assembly.  Contractor 

shall provide and install support (per screen manufacturer’s recommendations) from 

overhead structure to projection screen assembly. 

e) Clarification – Item #5 of Addendum #2 should have been titled “DRAWING SHEET 4.11 – 

FLOOR PLAN – PARTIAL SECOND FLOOR.” 

f) Clarification – Item #7 of Addendum #2 should have been titled “DRAWING SHEET 4.40 – 

ENLARGED RESTROOM PLAN & ELEVATIONS”. 

2) SPECIFICATION SECTION 012100 - ALLOWANCES 
 

a) Clarification of Allowance No: 2 – this allowance will be to replace shadeband material at 

existing pull down screen assemblies at locations identified at Rooms 139, 143 (added in this 

addendum), and 160. 

b) Add the following Allowance No. 4: 

“D.   Allowance No. 4:  Lump-Sum Allowance:  Include the sum of $10,000 for Room Signage at 

Rooms 160, 169A, 169B, 250A, 250C, 253A, 253B, 253C, 255, 258, 260, 262A, 262B, 264, 

and 265 

1. This allowance includes material cost, and installation.” 

c) Refer to attached supplemental drawings SD-6, 7, 8, and 9 dated May 21, 2020 for locations of 

Allowance #4 Room Signage outside the following rooms:  169A Campanile, 169B Hobo Day 

Gallery, 250A Dakota, 250C Dakota, 253A Pheasant, 253B Pheasant, 253C Herold Crest, 255 

Pasque, 258 Heritage, 260 State, 262A Lewis, 262B Clark, 264 Cottonwood, and  265 Pioneer.  

Note extent and location of signage at Room 160 The Market will be determined at a later date. 

d) Add the following Allowance No. 5: 

“E.   Allowance No. 5:  Lump-Sum Allowance:  Include the sum of $2,500 for patching of existing 

gypsum board walls.  This Allowance is for patching in addition to that already indicated in the 

documents.  The extent of patching will be identified by the Owner during the project. 

1. This allowance includes material cost, and installation.” 

3) SPECIFICATION SECTION 102600 – WALL AND DOOR PROTECTION 
 

a) Section 2.3 CORNER GUARDS B. d. Color and Texture. Add CG-4, this will be an additional 

color to match PNT-3. 

4) SPECIFICATION SECTION 123216 – MANUFACTURED PLAM CASEWORK 
 

a) Change basis-of-design product at Part 2.7.I.1 to A&M Hardware, Inc (or equal) EC-18 extended 

concealed workstation brackets. 
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5) DRAWING SHEET 4.00 – DEMOLITION PLAN – PARTIAL FIRST FLOOR 

 

a) Remove existing shadeband material from the existing pull down screen assembly at the opening 

in the north wall of Room 143 to the existing servery.  Existing pull down screen housing and 

operating mechanism shall remain and be reused. 

b) Refer to attached supplemental drawing SD-11 dated May 21, 2020 for additional floor finish 

demolition required to accommodate area of new carpet. 

c) Delete reference to removing the existing booths at Room 168.  Booths are portable and can be 

moved out of the way for finish work.  Booths are to be moved back into place and remain after 

finish work is complete. 

6) DRAWING SHEET 4.01 – DEMOLITION PLAN – PARTIAL SECOND FLOOR 

 

a) Clarification at Rooms 254 and 256, original drawings indicate a 1 ¾” slab depression at 

locations of ceramic tile.  This project shall remove the tile and the grout to the top of the 

original slab. 

b) At Rooms 260, 262A, and 262B, dispose of existing blinds removed from exterior windows – 

Owner does not want these salvaged to them. 

c) At Rooms 253B and 253C, remove and dispose of existing blinds at exterior windows. 

d) At Rooms 255, 258, and 265, remove and dispose of existing blinds at existing borrowed lites. 

e) Delete reference to removing the existing stone plaque at the south wall of Room 260.  Stone 

plaque shall remain in place and be protected throughout the duration of the project. 

7) DRAWING SHEET 4.10 – FLOOR PLAN – PARTIAL FIRST FLOOR 

 

a) Refer to attached supplemental drawing SD-3 Dated 5/21/20 for removal and replacement of 

ceramic wall tile at the dish return area located at the east wall of Room 168.  

8) DRAWING SHEET 4.11 – FLOOR PLAN – PARTIAL SECOND FLOOR 

 

a) At the east wall of Room 250A and the west wall of 250C, increase the north/south dimension of 

the type A3 wall to 10’-0”.  Walls shall be centered in the room. 

b) Refer to detail 3 on attached supplemental drawing SD-8 dated May 21, 2020.  Note the addition 

of three (3) wood slat walls to be provided in Room 251.  Exact location of all six (6) slat walls 

within this room will be determined at a later date. 

c) Rooms 254 and 256: 

a. Provide hydraulic cement as required to fill the existing slab depression to the necessary 

elevation for the new ceramic tile installation.  Maintain level floor transitions at door 

thresholds in these rooms. 

b. Patch all abandoned plumbing penetrations at slab on deck. 

d) Clarification – at Doors 253C and 255, brick shall be toothed in at both sides of the wall where 

patching occurs adjacent new door frames.   

9) DRAWING SHEET 4.20 – FINISH PLAN – PARTIAL FIRST FLOOR 

 

a) Provide a corner guard (CG-3) at the outside corner of the north wall in Room 199C.  

b) Room 169B – provide a corner guard (color to be determined) at the outside corner adjacent the 

north jamb of the pair of doors into this room. 

c) Provide new shadeband material at the existing pull down screen assembly at the opening 

between Room 143 and the exsiting servery to the north.  

d) Refer to attached supplemental drawing SD-3 dated 5/21/20 for revisions to finishes at the dish 

return area and fireplace at the northeast corner of Room 168. 
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e) At north wall of Room 143 – notify the Owner 48 hours in advance of work commencing in this 

area so that they may remove existing computer components from the existing Cyber Bar at this 

wall.  Notify Owner when work is complete so that they may replace the existing computer 

components as soon as possible following the work. 

f) First Floor Room Finish Schedule:  Room 145 – Change Floor Finish to CPT-2/Existing. 

g) Refer to attached supplemental drawing SD-11 dated May 21, 2020 for extents of new carpet 

added to Room 145.  

10) DRAWING SHEET 4.21 – FINISH PLAN – PARTIAL SECOND FLOOR 
 

a) Refer to Second Floor Room Finish Schedule: 

i) Room 254 – Ceiling Finish to be ACT-1 in lieu of PNT-4. 

ii) Room 256 – Ceiling Finish to be ACT-1 in lieu of PNT-4. 

iii) Room 299M – Change Wall finish to PNT-1,2,3,5 / Existing.  Add Note 2 to note column. 

b) Refer attached supplemental drawing SD-8 dated 5/21/20.  Details 1 and 2 include added interior 

elevations that modify painting extents and colors, and corner guard colors in Room 299B. 

c) Room 260 – provide a skim coat and light orange peel spatter texture at all existing gypsum 

board walls that remain exposed to view in this room prior to painting. 

11) DRAWING SHEET 4.30 – DOOR SCHEDULE AND DETAILS 

 

a) Clarification – at jamb details for Doors 253C and 255, brick shall be toothed in at both sides of 

the wall where patching occurs adjacent new door frames.   

b) Detail 11/4.30 – MAINSTREET CANOPY.  Remove and replace foam and fabric cushions, 

backs and tops at all built-in benches in Room 199M (6 total).  Refer to attached supplemental 

drawing SD-10 dated 5/21/20 for details. 

12) DRAWING SHEET 4.51 – INTERIOR ELEVATIONS 
 

a) Detail S/4.51 – Refer to detail 2 on attached supplemental drawing SD-7 dated 5/21/20 for 

modification to a dimension at the angled wall stripes.  

b) Details R/4.51 – Omit reference to RB-1 at this elevation.  Existing base to remain at this room 

as indicated in the Room Finish Schedule.   

13) DRAWING SHEET 4.52 – INTEIROR ELEVATIONS 
 

a) Detail D/4.52 – Refer to detail 4 on attached supplemental drawing SD-8 dated 5/21/20 for the 

glass film design at the existing borrowed lites at the north wall of this room. 

b) Detail B/4.52 – Omit reference to RB-1 at this elevation.  Existing base to remain at this room as 

indicated in the Room Finish Schedule.   

c) Details H, J, & K/4.52 – Omit reference to RB-1 at these elevations.  Existing base to remain at 

this room as indicated in the Room Finish Schedule.   

14) DRAWING SHEET 4.53 – INTERIOR ELEVATIONS 
 

a) Refer to attached supplemental drawings SD-4 and 5 dated 5/21/20 for revisions to detail B/4.53. 

b) Detail C/4.53: 

i) Delete reference to the existing raised letter signage remaining – signage for this location 

will be replaced as part of Allowance #4. 

ii) See attached Market Photo attached to this addendum.  Paint (color to be determined) the 

existing 6’ diameter wall hung metal clock at the east wall of this room.   
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15) DRAWING SHEET 7.11 – CASEWORK SECTIONS 

 

a) Detail 5/7.11 – omit reference to plam skirt and vanity bracket with spring clips.  Provide four (4) 

extended concealed workstation brackets for countertop support at each vanity.  Provide vertical 

blocking adjacent each bracket per manufacturer’s recommendations. 

 
 

MECHANICAL ITEMS: 

NA 

 

ELECTRICAL ITEMS: 

1) GENERAL ITEMS 

a) All low-voltage cabling (localized network, HDMI, USB, Audio, etc.) associated with the AV 

systems being installed in this project will be furnished by the Owner, shall be installed by the 

Electrical Contractor and/or subcontractor of the Electrical Contractor and will be terminated by 

the Owner.  See attached “AV Cabling Diagrams” (19 total) for the AV Equipment associated 

with this project.  When installing this cabling, the Contractor shall leave 3-foot tails at each end 

of cables at all wall outlets, shall provide 6-foot service loops coiled and loosely tied at all 

ceiling or floor stub locations and shall leave 12-foot tails at all rack locations. 

b) Where existing wireless access points (WAPs) are required to be removed and replaced as part of 

the ceiling work in each space, the Owner will remove and replace the network device.  The 

Electrical Contractor shall coil the data cabling at each location and protect until the device is 

reinstalled after the ceiling work is complete. 

c) At Rooms 143, 145, and 147, remove and replace existing floor boxes (6 total) centered on the 

built in benches.  Floor boxes shall be Type 1 floor boxes.   

2) DRAWING SHEET 9.10 – PARTIAL FIRST FLOOR DEMOLITION PLAN – LIGHTING 

a) Lounge 143.  Reference the four (4) existing light fixtures clouded below.  These fixtures were 

removed as part of the Phase I construction.  No electrical work is required for these fixtures. 

 

3) DRAWING SHEET 9.22 – PARTIAL SECOND FLOOR PLAN – LIGHTING 

a) Lounge 143.  Reference the four (4) replacement light fixtures clouded below.  The existing 

fixtures at these locations were removed as part of the Phase I construction.  No electrical work 

is required for these fixtures. 
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GENERAL APPROVALS: 

 

The following material or equipment furnished by the manufacturers listed, may be substituted as 

equivalent providing that each item, material, and piece of equipment conforms to the design and 

requirement of the specifications. 

 

SECTION  ITEM                MANUFACTURER 

 

123216 Manufactured Plastic-Laminate-Faced Casework                Preferred Woodworks 

261450              Lighting Controls Douglas 

265119 Light Fixtures See Below: 

 Type A & A2 Columbia, Daybrite 

 Type C, C2 & C4 Prescolite, Pathway 

 Type CX1, CX2, CX3, CX4 & CX7 Prescolite 

 Type CX9 Spectrum 

 Type E1 & E2 Dual-Lite, Emergilite 

 Type E3, E4 & E5 Dual-Lite, Emergilite 

 Type P1, P2 & P3 Axis Lighting 

 Type P4 & P7 OCL 

 Type P5 OCL 

 Type P6 OCL, SPI 

 Type S2 Liton, Ligman 

 Type S3 Liton, Ligman 

 Type S4 Liton, Ligman 

 

 

END OF ADDENDUM 


