

**Addendum No. 1  
January 28, 2021**

Project: Lincoln County Highway Maintenance Building Exhaust System Improvements  
Canton, SD  
#2887

Architect: Architecture Incorporated

Letting: February 2, 2021  
2:00  
Lincoln County Auditor  
Lincoln County Courthouse – Canton, SD

Scope of this Addendum:

To all bidders and all others to whom drawings and specifications have been issued by Architecture Incorporated, this Addendum forms a part of the Contract Documents. Acknowledge receipt of this addendum by listing its number and date in the bidder's Form of Proposal. Failure to do so may subject bidder to disqualification. This addendum modifies the drawings and specifications as follows:

**GENERAL ITEMS:**

1) PRE-BID MEETING MINUTES

- a) Reference the attached Meeting Minutes from the Pre-Bid Meeting held on January 21, 2021.

MECHANICAL APPROVALS:

The following material or equipment furnished by the manufacturers listed, may be substituted as equivalent providing that each item, material, and piece of equipment conforms to the design and requirement of the specifications.

<u>SECTION</u>	<u>ITEM</u>	<u>MANUFACTURER</u>
230713	Duct Insulation	Ducts and Cleats
233416	Centrifugal HVAC Fans	Plymovent
233700 – 2.3	Air Outlets and Inlets	Acme
237433	Dedicated Outdoor Air Units	GreaseMaster

END OF ADDENDUM

Date: 1/21/2021

Attendees: Please sign in on the sheet provided.

Project: Lincoln County Highway Maintenance Building Welding System

Project #: BS20055

Project Location: Canton, SD

---

## AGENDA

1. Introduction of Design Team and Owner Representatives
2. Brief Description of Project
3. Schedule Discussion
  - a. Bids due February 2, 2021 at 2:00 PM
  - b. Work to begin on or about April 19, 2021
  - c. Substantial Completion May 28, 2021
4. Liquidated Damages
  - a. No liquidated damages
5. Questions/Comments
6. Facility Walk-Through
7. Further Discussion (if needed): [Insert Time] | [Insert Location]

END OF DOCUMENT – IMA

Date: 1/21/2021

Project: Lincoln County Highway Maintenance Building Exhaust System

Project #: BS20055

Meeting Type: Preconstruction meeting

Attendee Name	Company	Phone	Email
Marshall Thome	Krohmer Plumbing	275-0077	marshall@krohmerplumbing.com
Chris Vroman	Hawe	413-5423	Chris.Vroman@haweinc.com
Greg Kunz	Electric Const. Co.	376-2800	gkunz@electricconst.com
John Rombough	Lincoln County	641-8562	jrombough@lincolncounty.org
Isaac Anderson	WPE	306-6037	isaac.anderson@westplainsengineering.com

END OF DOCUMENT - IMA